
 

Bharatiya Vidya Bhavan’s 

Sardar Patel College of Engineering 
(Govt. Aided Autonomous Institute Affiliated to University of Mumbai) 

Bhavan’s Campus, Munshi Nagar, Andheri (West), Mumbai 400058. 
 

 

NOTICE INVITING ARCHITECTURAL & DESIGN CONSULTANCY OFFERS 

FOR 

Name of Project: Construction of Hostel building at Bhavan’s Campus for 

Sardar Patel College of Engineering and Sardar Patel Institute of Technology, in 

Bharatiya Vidya Bhavan’s campus DN Nagar, Munshi Nagar, Andheri (W) 

Mumbai-400058. 

 

Sealed envelopes can be submitted to SPCE office (time 9.0 am to 5.0 pm) 

Contact Person:  

1) Dr. P. G. Gaikwad (9527310772) & 

2)  Prof. S. J. Kumbhar 
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Bharatiya Vidya Bhavan’s 

Sardar Patel College of Engineering 
(Govt. Aided Autonomous Institute Affiliated to University of Mumbai) 

Bhavan’s Campus, Munshi Nagar, Andheri (West), Mumbai 400058. 
 

 

NOTICE INVITING ARCHITECTURAL & DESIGN CONSULTANCY OFFERS 

 
1. Sardar Patel College of Engineering and Sardar Patel Institute of Technology are 

engineering education institutes of Bharatiya Vidya Bhavan and are located at Bhavan’s 

campus DN Road, Munshi Nagar, Andheri (West), Mumbai-400058. Both institutes have 

planned a joint hostel facility. Together, these institutes invite offers in sealed cover from 

the eligible Registered consulting “Architects / Architectural firms for providing Architectural 

Design consultancy & Liaison consultancy as per the detailed scope of work specified in 

the tender for the following work. 

 

Name of Project: Construction of Hostel building at Bhavan’s Campus for Sardar Patel College 

of Engineering and Sardar Patel Institute of Technology, in Bharatiya Vidya Bhavan’s 

campus DN Road, Munshi Nagar, Andheri (W) Mumbai-400058. 

 

BUILT UP AREA (BUA) of Proposed Construction: Apprx. 1,50,000 Sq.ft. (@14000 SQMT) 

 

2. The applicant Consulting Architect / firms should have experience of similar architectural & 

liaison work consultancy of one work not less than 1,00,000 sqft in past 7 years and total 

work of not less than 5,00,000 sqft in past 7 years. At least one project executed must be 

from Mumbai Municipal Corporation (MCGM) jurisdiction, during the last seven years. The 

applicant should have experience of construction of hostels or similar residential 

complexes.  

 

3. The applicant firm should have their registered office in Maharashtra preferably in Mumbai 

or Greater Mumbai jurisdiction; the Architect firm should be registered with the “Council of 

Architects”. A copy of the current valid Registration Certificate should be submitted with the 

application. 

 
4. The architect/architectural firm should have experience of project management of projects 

of similar scale or larger within Mumbai jurisdiction and should also have in-house facilities 

and staff to work on the same. 

 

5. A. Job performance Certificate for completed works, list of works in hand with their status, 

built up area, cost of construction etc. details of in house facilities and the technical staff 
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employed with their curriculum vitae, details of other associate Architect Consultants etc. 

should be furnished with the application.  

B. The Architectural firm should have in-house team of Registered Structural Engineers 

capable of designing RCC Structures having relevant experience and license of MCGM for 

designing up to 30 floors high rise Residential / Commercial / Educational buildings. The 

Architect / Structural Architect Consultant should have in house drawing & detailing 

experienced team of Draftsman and adequate knowledge & provisions of latest BIS & NBC 

codes with statutory requirements. 

C. In case, the Architectural firms intends to hire Structural Architect Consultant as 

Associate from outside of his office, the Structural Architect Consultants firm should have 

adequate experience as stated in (b) above in designing similar works and has his office in 

Mumbai, should be registered & Licensed with MCGM Mumbai. 

D. The Registered Liaison Architect / Liaison Associate of the Architectural firm should 

have his office in Maharashtra preferably in Mumbai, should have adequate experience in 

liaison work, should be time conscious, prepare & apply for approvals well in time, able to 

process, procure approvals and permissions on time or before time and should be 

registered with MCGM for liaison works & should have License to practice in MCGM 

jurisdiction.  

  

       The sealed offers duly filled in should reach to the office of Principal, SPCE, Andheri (W), 

Mumbai upto 2nd December 2025 up to 15.00 hrs. Commercial / financial bids of the 

technically qualified Architect firms shall be opened on the suitable day and will be 

informed in advance to all the qualified bidders. The bidders are advised to keep technical 

and financial bids separately in the sealed envelopes. 

 

6. The participant firms are advised to give all requisite information, documents 

demonstrating their eligibility, professional standing, technical manpower with the firm etc. 

in the Technical bids. Bidders need to provide their financial offer separately for (a) 

Architectural Design (b) Structural Design (c) Total Liasoning work with MCGM (from 

application to IoD to CC to OC) (d) total offer for (a+b+c).  

 

7. SPCE & SPIT reserve the right to reject any or all the offers without assigning any Reason 

whatsoever. Neither those are bound to accept lowest offer.  Institutions reserve the right 

to cancel this procurement of consultancy services at any stage or any time without 

assigning any reasons therefor.  

 

Authorized signatory 

SPCE/SPIT 
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(Letter of submission by Architect Consultant) 

      

From - 

…………………………………………….. 

……………………………………………… 

……………………………………………….. 

To, 

The Principal 

SPCE/SPIT 

Bhavan’s College campus, DN Road, Munshi Nagar 

Andheri (West) Mumbai – 400 058 

 

Subject: Architectural Consultancy for - Construction of Hostel building for 

Sardar Patel College of Engineering as well as Sardar Patel Institute of 

Technology in Bharatiya Vidya Bhavan’s campus DN Road, Munshi Nagar, 

Andheri (W) Mumbai-400058. 

 

Dear Sir, 

We have visited the site of work and examined it and its surroundings and 

collected all information that is necessary for proper assessment of the 

prospective assignment. We have gone through the terms and conditions of the 

tender and have understood the same. 

1) We enclose herewith the following documents. 

a) Copy of the Registration with Council of Architects & License to practice 

with covering letter (A1) 

b) Curriculum Vitae of the technical staff employed like Architects, Structural 

Engineers, Draftsman, and other supporting staff (A2). The curriculum 

vitae of especially in-house Structural Engineers and other supporting 

liaison Architect etc. is also enclosed 

c) List of works completed including copy of Occupancy certificate obtained 

with date of Commencement and completion (A3) 

d) List of works on hand with present status (A4) 
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e) List of associate firms for Electrical, HVAC, MEP, Liaison, Structural 

Designs, Drawings, Interior Design, MEP, Services Engineering, 

Landscaping, Design of IT infrastructure as well as data cabling, Design & 

Procurement of all IT active components, Office Equipment (copiers, coffee 

dispensers, etc.), Acoustics, Professional Quantity Surveyor Services, 

Topographical Surveys, Geotechnical advisors, Surveys, Traffic 

Management, Signage Design, Drainage, SWD, plumbing, Façade, Water 

supply, sanitary works, etc. (A5) 

f) The consultation fee quoted as percentage in clause 3.1.a and 3.1.2 shall 

be applicable to the project estimate amount for entire scope of works to 

be carried out including liaison work for which consultancy is provided and 

as defined by SPCE in the tender document. 

Yours truly, 

 

        (Signature / Stamp of the Firm) 

 

Note:- The Architect Consultant agency shall quote their rates / percentage in para 3.1a 

& 3.1.2 of this document. 
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SCHEDULE   OF   ACCOMODATION   

 

SOA for Consultancy offer for the work of “Construction of Hostel building for SPCE 

and SPIT in Bharatiya Vidya Bhavan’s Campus, Munshi Nagar, Andheri (W) Mumbai-

400058 

 

DETAILS 

Number of Buildings proposed for Development: 1 No Hostel G + 8 Floors  

Proposed Total Built up area       - 14000 SQM / 1,50,000 SQFT Approx. 

Ground Coverage (Building Footprint) - 55 M X 30M (180’ X 98’) Approx.  

Time allowed for the Project completion - 24 Months  

(Including -Planning, Designing, tendering & building construction completion) 
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A G R E E M E N T 

 

This agreement made on this     day of        

between SPCE and SPIT Bharatiya Vidya Bhavan’s, incorporated under the Indian Trust 

Act and having its Registered Office at Bharatiya Vidya Bhavan’s Campus, DN Road, 

Munshi Nagar, Andheri (West) Mumbai -400 058 (hereinafter referred to as Client / 

SPCE and SPIT/Employer) which expression unless excluded by or repugnant to the 

context shall include their successors and assignees on the one part  

And  

M/s. -------------------------------------     having their registered Office at ---------------------------

---------------------------------------------------------------------(hereinafter referred to as Architect 

Consultant) which expression unless excluded by or repugnant to the context, shall 

include their successors and assignees of the other part.  

Whereas the employer is desirous of undertaking Planning & Designing and 

Construction of Hostel building for Sardar Patel College of Engineering in Bharatiya 

Vidya Bhavan’s campus DN Road, Munshi Nagar, Andheri (W) Mumbai-400058 

accordance with the general requirements and conditions hereinafter appearing and 

whereas the Architect Consultant has agreed to perform the same. 

The contract shall also be operated by the Project Management Consultants M/s 

…………….. Pvt. Ltd hereafter referred as PMC may be authorized by the Employer to 

perform all duties of Employer on his behalf.  The Architect Consultants, Architects and 

Liaison Architects shall be performing their duties & obligation under this contract with 

the Employer through the authorized Project Management Architect Consultants M/s for 

timely and proper satisfactory completion of the project  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

TERMS AND CONDITIONS OF AGREEMENT 

1.0              DEFINITIONS 
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1.1 For the purpose of this agreement, the following words and expression shall 

have the  

      meaning hereby assigned to them except where the context otherwise 

requires: - 

i) “Approved” means approved by SPCE and SPIT / employer’s 

representative in writing including subsequent confirmation of 

previous approval.                                    

ii) “Employer” means the Sardar Patel College of Engineering and 

Sardar Patel Institute of Technology  hereafter called as SPCE and 

SPIT which expression shall unless excluded by or repugnant to the 

context include employer’s representative. Including representative 

of PMC acting on behalf of SPCE and SPIT.                                         

iii)  “Employer’s Representative” means Engineer / appointed PMC 

Engineer to act on behalf SPCE and SPIT (hereinafter called 

Engineers of SPCE and SPIT or any person authorized by him as 

designated in-charge of the work. (Please refer to Annexure – II) 

iv) “Architect Consultant” means Architect / Architect Design Consultant 

Firm or the representative appointed for the work under this contract 

           

  2.0     SCOPE OF WORK 

2.1 Preliminary Stage 
 
2.1.1. The services to be provided by the Architect Consultants shall interalia 

include the following: - 
 

a. Visiting the site, discussing details with the Employer, to carry out site survey, 

prepare site plan and site particulars of the entire plot of land showing all existing 

Buildings, other structures / features and services and facilities available. 

b. Preparing of preliminary drawings and designs etc. i.e. preliminary sketches, 

plans, elevations, sections and perspectives views, adequate to explain the 

general nature of the work with basic dimensions in Consultation with the 

Employer. (Please refer to Annexure – I also) 

c. Preliminary planning of all internal and external services like water supply, 

sewerage, storm water drainage, HVAC, acoustics, landscaping, development 

plans showing roads, paths, parks and paved areas, drains culverts, external 
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lighting indicating position of lifts, AC ducts and other conduits for services, fire 

fighting arrangements etc. complete. (Please refer to Annexure – I also) 

d. Brief outline – Preparing Design Base Report (DBR), General & specific 

Specifications & detailed working drawings.  

e. Preparation and submission of preliminary estimates of cost on plinth area basis, 

and on accepted norms as approved by the Employer and supported with 

quantities, details of measurements and rates along with the modified drawings if 

required in triplicate and obtaining approval of Employer. 

f. Preparation and submission of detailed estimates on accepted norms of as 

approved by the Employer and supported with quantities, details of 

measurements and rates along with the modified drawings if required in triplicate 

and obtaining approval of Employer.                                                                                                                                                                            

g. Obtaining the approval of the employer to b, c, d & e above and to any 

subsequent changes which the Architect Consultant will carry out on the advice of 

the employer, and computations of designs including structural designs, drawings 

and services design which shall be in accordance with all the relevant BIS codes 

of practice. (Please refer to Annexure – I also) 

h. The Architect Consultant shall provide in writing the name of his sub-consultants 

and sub-Architect Consultants for various services with their organization, 

qualification and experience and shall obtain prior approval of the Employer for 

the same. However, he only shall be fully responsible for the correctness and 

accuracy and timely deliverables of service / design prepared by such Sub-

Architect Consultants and shall indemnify the employer against damage or loss 

caused due to negligence of sub- consultants, Sub-Architect Consultant. 

i. The proof checking of structural design and drawings shall be mandatory on   the 

part of Architect Consultant / structural Engineer, all structural designs and 

drawings shall be got proof checked & approved from the Structural Engineering 

Department of Sardar Patel College of Engineering (Hereafter referred as SPCE) 

Bhavan’s college campus Andheri (West) Mumbai. The structural Engineer / 

Architect Consultant shall cooperate & coordinate, provide all design data and 

liaison with the said Engineering College for seeking approval of the same. 

j. All Approvals shall be obtained by the Architect Design Consultant necessary for 

the  
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i. commencement and completion of the project from Municipal Corporation 

of Greater  

ii. Mumbai / IOD /Preliminary Fire proposal NOC/ Final Fire NOC / 

Commencement  

iii. Certificate / all MCGM departments NOCs viz. Tree, SWD, Solid waste 

management,  

iv. fitting, Plumbing, Aviation clearance site elevation, Lift License, HVAC 

NOC, Rain water   

v. harvesting NOC etc. / approval of Amended drawings/ Extension of time for 

construction  

vi. Revalidation approval of CC and any other approval not indicated here and 

activity from  

vii. local authority 

k. Obtaining approval of all the competent authorities and other statutory  

i. bodies like Ministry of Environment and Forests, Civil aviation, Railways 

and  

ii. local Development Bodies etc. as applicable and necessary according to 

the  local Acts, Laws, Regulations etc. and make any changes desired by 

such authorities at no extra cost. The original documents of approval 

should be submitted to the employer. 

1. Obtaining commencement Certificate from local bodies for 

commencement of construction of the project. 

2. Obtaining NoCs from Chief Fire officer, Executive Engineer (Storm 

Water drainage), Executive Engineer (sewerage planning), Hydraulic 

Engineer, Insecticide Officer MCGM, Civil Aviation, Railways etc. or 

any other department as required for commencement of the project 

as per the requirement. Including obtaining water / sewer connection 

etc. covered in the scope of work. 

3. Submission of completion plans / as built drawings and obtaining part 

& full occupation as the case may be and finally obtaining completion 

certificate from the MCGM / local bodies. 

2.1.2 Sub Architect Consultants for any and all services should also be available 

in-house. In case if it is not available the approval of SPCE to out-source / 

employ sub Architect Consultant shall be taken. The copy of the 
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agreement between sub-Architect Consultant and the Architect Consultant 

shall also be submitted to the Employer. 

2.1.3 In case of disputes if any between the Architect Consultant & his sub-Arch, 

sub-consultant and in case if the full fees are not paid to the sub-Architect 

Consultant in time as per agreement between them, the Employer shall 

have the right to recover the amount payable to the sub-Architect / 

Consultant from the Architect Consultant’s bills and make payment to the 

sub-Architect / Architect / Consultant. 

2.1.4 Further to clause 2.1.3, the Employer, without prejudice, in case of dispute 

between the Architect Consultant and sub-Architect Architect Consultant, 

the employer shall keep the disputed amount in deposit till such time the 

dispute is resolved as per terms and conditions of the agreement drawn 

between the Architect Consultant and the sub-Architect Architect 

Consultant. The amount kept pending shall be released by Employer to the 

main Arch Consultant after obtaining the “No due certificate” from the sub-

consultant or sub-Architect as the case may be.  

2.2. WORKING DRAWING STAGE 

Architect Consultant shall be responsible for Preparation of architectural drawings 

and preparing structural, Bar bending schedule service drawings including 

drawings showing the details of all the utility services such as water supply, 

sanitary, electrical installations, acoustic, air-conditioning, fire fighting, etc. internal 

and external, mentioned in various clauses of 2.1 above including details of 

specifications of all items of work. All the drawings and design calculations shall 

be made available by the Architect Consultant to the Employer in duplicate for 

checking and approval, which the Employer may like to exercise for scrutiny. 

However, the responsibility for the correctness and accuracy of the structural 

designs and safety of structure shall be entirely rest with Architect & Structural 

Architect Consultant (Please refer to Annexure – I also) 

Obtaining approval of the employer in respect of items mentioned in clause (a) 

above and modifying them, if considered necessary by the Employer.         

Obtaining the approval of MCGM local and other authorities mentioned in various 

sub-clauses of Para 2.1 and making any changes & modifying the  drawings to 

comply with mandatory requirements of Municipal authorities shall be the 

responsibility of the Architect and structural Engineer.  
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Preparation of complete working drawings to facilitate proper execution & 

approval of works, amended drawings, detailed shop drawings, joinery detailing, 

sectional detailing & details of part or full portions of any frame work, fixture or 

fitting, providing schedules, specifications and bill of quantities including those of 

various services in the manner prescribed by the employer to describe the part / 

whole project adequately and supplying details of calculations of such bill of 

quantities to enable the Employer to check them before preparation of tender 

documents by the Employer. Supplying free of charge required sets of approved 

bill of quantities along with drawings needed for tender purpose.  

2.3. Execution / completion Stage 

The Architect Consultant shall: 

a. Supply all the approved working drawings of Architectural and structural 

drawings, specifications and details in the manner required by the employer 

for proper execution of the work. (in total 5 sets of approved drawings shall be 

supplied free of charges to employer) 

b. Obtain Employer’s approval for any material deviation in material, design, 

drawing or specifications. 

c. Shall inspect and certify correctness of the physical layout at site as per 

Municipal approved plans. 

d. Shall undertake periodical supervision and inspection as may be considered 

necessary to ensure execution of works in accordance with working drawings 

and specifications. Shall obtain commencement certificate at various stages 

according to local bodies bye laws during execution from the local bodies in 

such a manner that the work’s progress should continue unhindered.                  

e. Co-ordinate the various activities of his sub-Architect Consultants. 

f.      To obtain necessary required completion certificates including drainage 

completion certificate, part / full occupancy certificate as may be required by 

the Employer. 

g. Shall certify final completion of the work and obtain all the required completion 

certificate / NOC’s from various local Municipal Corporation of Greater 

Mumbai authorities and furnish to the Employer the building completion 

certificate along with five sets of completion plans / drawings and one set of 

reproducible drawings in A-1 size, and other connected documents. These 
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drawings will be in addition to drawings and details mentioned in above 

clauses. 

h. Architect consultant shall prepare & submit 3 dimensional model showing 

all features of the buildings as per approved, working drawings, plans and 

elevations to appropriate scale approved by Employer with colour scheme 

and finishes all as directed.  

i.      MEP drawings (along with BIM), detailing shall be pre-conceptualized as per 

the approval of Employer and PMC shall be submitted & modified as per site 

conditions if required at the time of execution 

 

3 .0     PAYMENT OF REMUNERATION 

3.1 The Employer agrees to pay to the Architect Consultant the following fee 

for the professional services to be rendered by him as hereinafter 

described in clause 2 and its sub clauses.         

a. Architectural Consultancy fee Lump sum quoted for the entire project 

scope (estimated cost of Civil and Electrical, interior, landscaping, 

firefighting, IT and other services etc. complete referred above for which 

consultancy is provided). The amount shall be exclusive of GST other 

applicable taxes.  

b. Fee payable above shall include Structural Engineering Architect 

Consultant fees for structural design, drawings, MEP, Liaison and 

coordination and seeking approval of SPCE for proof checking work 

also.   

c. One amendment to the drawings approved by statutory bodies shall be 

in the scope of the Architect consultants and the cost if any shall be 

borne by the architect design consultant. In case, after commencement 

of work, there is change in scope needing revised approval of local 

authority beyond one amendment already exhausted, the 2nd time 

revision after approvals; Architect Consultant shall submit additional 

remuneration if any within seven days of the order from Employer. 

However, the reasonableness of remuneration for such work shall be 

decided by Employer, which will be final and binding on the Architect 

Consultant. 
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d. Any deviation in specifications, colour, pattern, design or modification & 

amendment from the assumed provisions & specifications in technically 

approved / sanctioned detailed estimate, during construction will not 

affect the fee. In the event of authorized changes in the scope of work 

leading to changes in BUA / plinth areas, above or below those 

assumed in the Schedule of Accommodation (SOA), the fee will be 

adjusted according to the increase / decrease in BUA areas and rates 

adopted at the time of approving original estimate. 

e. The above fees mentioned at clause 3.1.2 above shall be deemed to be 

exclusive of Goods & Service Tax (GST) and all other taxes applicable. 

Taxes payable shall be shown separately  

f. Fees quoted under clause 3.1.2 above shall be inclusive of fees payable 

to other Architect Consultants, sub-Consultants, Liaison Architects & to 

his in-house Or any other hired Architect Consultants & sub-Architect 

Consultant and / or associates needed to accomplish the job and 

nothing over & above extra whatsoever, shall be payable.                                             

3.1.1. EXCLUSIONS - The cost of the following items shall not be included in 

the fees calculated for the purpose of working out Architect Consultant’s 

fee: - 

a. Cost of Land including its development charges. However, fee on cost of 

pathways, landscaping and compound lighting, if designed by the Architect 

Consultant, shall be inclusive. 

b. Plans approval fee, Electrical service connection & deposits, Water supply 

deposits and any other fees payable to Municipal Corporation of Greater 

Mumbai (MCGM) / local and / or statutory bodies. 

c. Any other services, fittings and fixtures, which are not designed and 

planned by the Architect Consultant.     

d. Other contingent expenditure like – Expenditure to be incurred if any on 

Foundation stone inauguration ceremony of building etc. 

e. Escalation in the cost due to increase in rates of materials and labour, etc. 

after award of work, during construction & after completion of building 

construction works. 
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3.1.2  FEES PAYABLE (FIXED PRICE LUMP SUM) 

 

NAME OF TENDERER: 

 ____________________________________________ 

 

ADDRESS OF TENDERER:

 ____________________________________________ 

 

We hereby tender to provide all services, necessary to carry out the Architectural & 

Design Consultancy Services for the Proposed Hostel building for SPCE/SPIT Andheri 

(west) at Mumbai, subject to and in accordance with the Tender Documentation. 

 

These fees are inclusive of all required meetings, workshops, reports, schedules, 

drawings, presentations, finishes boards, printing, travel, couriers’ / postage costs, file 

transfers and consumables. 

 

(Quote the amount in words and figures) Exclusive of Goods & Service Tax 

 

 

 

 

 

 

Phased Fee Break up is attached on following page. 

 

The fixed price lump sum shall hold good till completion of the project & not be subjected 

to variation, throughout the Contract Period, unless as provided for within the 

Agreement. 

 

 

Signature of Principal Architect / Director / Architect / Firm of the Company    
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3.1.3 CONTRACT PRICE BREAK UP 

 

The amount of fees will be paid in installments as specified below: -      Payments to the 

Architect Consultant shall be “on account” treated as advances till final bill and shall be 

subject to adjustments for excess or less payments against the final bill. The various 

stages of payment shall be as follows: - 

The percentage of fees payable shown is tentative, this is however, subject to further 

variation, revision and adjustable. SPCE is open for mutual discussion and adjustment of 

percentages with the Architect/ Design consultant who will be appointed / come on 

board. However, the SPCE will have the final say on the above and is binding on the 

Architect / design consultants  

STAGE I 

On getting the approval to drawings / designs from 

a) Client / Employer      5% * 

b) The local authorities MCGM                 10% * 

(completion of clause * [% of the total fee payable on 2.1 and its sub-clauses) the basis 

of project estimate  

i.e. after obtaining C.C. cost (cost of work)] at least up to plinth level. 

STAGE II 

On submitting working / 10 % of the total fee payable on detailed drawings, services the 

basis of cost of project estimate designs, detailed specifications  (cost of work) and 

bill of quantities required to    invite tenders (Completion of clause 2.2 and its sub-

clauses)   10% 

Note: - Payments made for Stage I & II work shall be deemed to be advance payments 

to be adjusted against the up-to-date payment against Stage-III.                                                  

STAGE III 

On submission of complete set of Architectural and structural drawings and details 

required for (Cost of Civil work only) commencement of work at site the basis of project 

estimate  

[as per Para 3.1 (a)].           10% of the total fees 

STAGE IV 

During the course of construction the fees payable shall be in 4 equal installments each 

5% consistent with the progress of the work as given below: 

i) C.C. above plinth level    05% 

ii) After 40% work is done    05% 
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iii) After 80% work is done.    05% 

iv) After full work is completed.   10% 

 

 

STAGE V 

a) After Occupation             a) 35% of total fees payable 

(Occupation Certificate                  

                                                                                               is   obtained as per Para 3.1)

       

                                                                                         

5.0. PERFORMANCE GUARANTEE 

The successful bidder will be required to furnish Bank Guarantee from Nationalized / 

Scheduled bank by way of Performance Guarantee in the prescribed proforma (Please 

refer ANNEXURE III), for due fulfillment of the Contract, within 30 days from date of 

award of work for a sum equal to Rs.1,00,000/- (Rupees One Lac Only) or 5% of the 

consultancy fees as calculated vide 3.1 (a) whichever is less. 

In case, the Architect Consultant fails to furnish the aforesaid performance Bank 

Guarantee within 30 days. SPCE / Client shall reserve the right to cancel the contract 

and no claim what so ever on this account shall be entertained.  

The Performance Guarantee shall remain valid till completion of the work and the same 

shall be released after three months from the receipt of occupation certificate.                                      

FORFEITURE OF PERFORMANCE GURANTEE 

In case the Architect Consultant fails to complete the work, SPCE / Client without 

prejudice to the rights and remedies available under the contract, shall forfeit and 

encash the Performance Guarantee Amount and credit it to SPCE account 

In case the Bank goes in liquidation or for any reason is unable to make payment 

against the said Bank Guarantee the loss caused thereby shall be borne by the Architect 

Consultant. The Architect Consultant forthwith, on demand from SPCE, shall deposit the 

said amount, make good the deficit. 

 

6. ADDITIONS AND ALTERATIONS 

a. The SPCE / Client / employer shall have the right to request in writing for 

changes, additions, modifications or deletions in the design and drawings or any 

part of the work and to request in writing additional work in connection there with 
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and the Architect Consultant shall comply with such request without claim of any 

extra cost. 

b. The Architect Consultant shall not make any deviations, alterations, additions to 

or omissions from the work shown / described and awarded to the Architect 

Design COnsultant without approval of the SPCE / Client / Employer. 

 

7. TIME SCHEDULE 

1. The date of commencement of project will be reckoned from the 15th day of 

date of signing the agreement / work order or date of acceptance of offer 

whichever is earlier. 

2. Completion of various activities as indicated in Para 2.1.1 (a to e) shall be 

carried out within ten weeks from the date of commencement of the project. 

a. Approval of employer as per 2.1 (f) --- Four weeks. 

b. Approval of all competent authorities MCGM (Clause 2.1.1 (g to h) Shall be 

obtained within eight weeks after 7.3(a) 

c. CC above plinth - with in two weeks after completion of plinth. 

3. Preparation of detailed / working drawings, preliminary structural design,    

  load and moment calculations on foundations, determination of sizes of 

various structural members shall be done within six weeks after approval of 

preliminary drawings as at 2.1(f). 

4. Bill of quantities for complete work to be executed shall be submitted      

within four weeks from the date of approval of detailed drawings.  

5. The duly approved structural design and drawings shall be given within four 

weeks from the date of call of tender.  

6. The work shall be carried out with all due diligence and as per time 

schedule specified above. In case of any delay / default, of the Architect 

Consultant to adhere to the agreed time schedule, (Decision of the SPCE / 

Client shall be final and binding) the SPCE / employer shall recover the 

liquidated damages from the Architect Consultant fees at the rate of 1% 

(one percent) of the total amount of fee payable per week of delay of any 

activity subject to a maximum of 10 (ten) per cent of the total fee payable. 

8 EXTENSION OF TIME  

1. To adhere to the above mentioned time schedule the Architect 

Consultant shall be provided on demand necessary documents, 
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information and certificates / undertakings by the Client / SPCE / 

Employer. Any delay in supplying the requisite documents and delay 

due to any other cause beyond the control of the Architect Consultant 

shall be considered for grant of extension of time. If the   Architect 

Consultant requires extension of time, they shall intimate in writing to 

PMC / SPCE / Client / employer within 10 days of occurrence of such 

hindrance / delay. 

2. The Employer after satisfying himself about the reasonableness of     

grounds, may grant extension of time as in his opinion be justified and 

communicate the same in writing (The decision of SPCE / Employer 

shall be final and binding) whenever such extension of time is granted it 

would be without prejudice to the rights of Employer. Any extension of 

time granted as stated above shall neither entitle the Architect 

Consultant to any claim for increase in their fees nor shall it release him 

from any of the obligations under the said agreement     

         

9.0 ABANDONMENT OF WORK 

9.1 That if the Architect Consultant abandons the work for any reason 

whatsoever or becomes incapacitated from acting as Architect Consultant 

as aforesaid, the Employer shall forfeit / encash the performance 

guarantee (Decision of Employer shall be final and binding). The employer 

shall be at liberty to make full use of all or any of the drawings prepared by 

the Architect Consultant. The Architect Consultant shall also be liable to 

refund all the fees paid to him up to date plus such damages as may be 

assessed by the employer (Decision of Employer shall be final and 

binding) subject to a maximum of 10% of the total fee payable to the 

Architect Consultant under this agreement including the recovery of 

liquidated damages under clause 7.7 hereinabove.                    

9.2 Provided, however, that in the event of the termination of the agreement / 

work order under proper notice as provided in the clause hereinafter, the 

Architect Consultant shall be liable to refund any excess payment made to 

him over and above which is due to him in accordance with the terms of 

this agreement, for the services rendered by him till the date of termination 

of agreement  
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10 SUPPLY OF DRAWINGS AND COPY-

RIGHT 

1. All the estimates, bill of quantities, detailed designs with calculations, and 

any other details envisaged under this agreement shall be supplied in 

triplicate. All architectural drawings and details of services utilities (internal 

and external) shall be supplied by the Architect Consultants per 

requirements of local bodies and other authorities. The Employer shall be 

supplied with five sets of such drawings along with one reproducible copy 

in A-1 size. If there is any revision of any detail in any drawing for any 

reason what so ever, same number of drawings shall be reissued after 

such corrections without any extra charges. The Architect Consultant shall 

submit required number of sets of completion drawings and other details to 

local authorities and obtain completion certificates. Four sets of drawings 

and other details of completion plans shall be supplied to the Employer 

along with a Soft copy of entire project. 

2. All these drawings shall become the property of the Employer and he shall 

have the right to use the same anywhere else. In that event, the Employer 

shall pay a royalty to the Architect Consultant on mutually acceptable 

basis. Such drawings and designs shall not be issued to any other person, 

firm or authority or used by the Architect Consultant for any other project. 

No copies of any drawings of documents shall be issued to any one except 

the Employer and / or his authorized representatives.                                                                                

 

11 DETERMINATION AND RESCISSION OF AGREEMENT  

1. The employer without prejudice to its right against the Architect Consultant 

in respect of any delay by notice in writing absolutely determine the 

contract in any of the following cases: - 

a. If the Architect Consultant, being a firm / company shall pass a 

resolution or the court shall make any order that the firm / company 

shall be wound up or if a receiver or a manager on behalf of the 

creditor shall be appointed or if circumstances shall arise which entitle 

the court to appoint a receiver of a manager or which entitles the court 

to make up a winding order. 
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b. If the Architect Consultant commits breach of any of the terms of     

agreement / work order. 

c. When the Architect Consultant has made himself liable for action under  

i. Any of the clauses aforesaid, the Employer shall have powers: - 

ii. To rescind the Contract / agreement. 

iii. To engage another Architect Consultant to carry out the balance 

work debiting the Architect Consultant the extra amount, if any, so 

spent for getting the balance work done. This amount would be in 

addition to the recovery of liquidated damages under Clauses 7 and 

8 herein above.                                                                

 12.0 GENERAL 

12.1 i) The Architect Consultant shall be fully responsible for the 

technical soundness of the work including those of 

specialists, experts, consultants, sub-consultants and 

Architect Design Consultants & sub-Architect Design 

Consultants engaged if any, by him and also ensure that the 

work is carried out                                   

generally, in accordance with drawings, specifications and his 

conception. 

ii) The employer will have the right to get proof check work at 

Architect Consultant and / or his sub-Architect Consultants 

supervised / inspected at any time by any officer check 

estimates and designs. 

iii) The appointment of Employer’s own supervisory staff or PMC 

if any does not absolve the Architect Consultant of his 

responsibility of general supervision. The Architect 

Consultant shall be responsible for designs of structures and 

all provisions / services of the work entrusted to him so as to 

satisfy their requirements. 

c.              The Architect Consultant hereby agrees that the fee to be 

paid as         

provided herein (clause 3) will be in full discharge of functions 

to be performed by him and no claim whatsoever shall be 

made against the Employer in respect of any proprietary 



 

 

Page 21 of 25 

 

rights or copy right on the part of any other party relating to 

the plans, models and drawings.                                                                                   

  v)) The Architect Consultants shall indemnify and keep 

indemnified the employer against any such claims and 

against all cost and expenses paid by the Employer in 

defending himself against such claims. 

 vi)     The Architect Consultant here by agree that the Employer 

shall have  

the right to take out any of the activities, which in opinion of 

the      Employer is not being performed by the Architect 

Consultant with due diligence and within the agreed time 

schedule and which can be performed independently. The 

cost of which if any along with fees or the expenses incurred 

shall be debited to the account of Architect Consultant.        

                        

13.0 DISPUTES & CLAIMS – MEDIATION AND ARBITRATION 

1. MEDIATION: 1st solution  

All disputes or differences whatsoever arising between the parties out of or relating to 

the consultancy work under this contract, the Design consultant & his scope related to 

construction, meaning and operation or effect of this contract or the breach thereof shall 

be referred & applied in writing to the Principal SPCE for appointment of the Mediator as 

1st remedy for settlement of disputes and differences by – mediation, under Indian 

Mediation Act 2023 a time-bound procedure. A mediator an individual qualified to act as 

mediator appointed by The Principal SPCE a mediator with the Mediation Council of 

India, a senior professor, senior faculty or a senior officer of SPCE. for settlement of 

disputes arising out of this contract, the entire process of mediation should be completed 

within 120 days (which may be extended to 180 days) from the date of first appearance 

of the parties before the mediator. Mediator authorized to settle disputes and can 

encompass issues beyond those originally referred to mediation.  

A party can withdraw from the mediation after communicating its intention to withdraw to 

the party(ies) of the mediation and the mediator, in writing. The mediator, parties to 

mediation and participants are required to maintain confidentiality regarding mediation 

proceedings. The mandate of a mediator can be terminated in the event of (i) the 

mediator withdraws from the mediation; (ii) the mediator has a conflict of interest; or (iii) 

any party to the dispute applies to the Principal SPCE for replacement of the mediator 
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subsequent to disclosures made by the mediator. In case, parties do not reach a 

settlement through mediation, the mediator prepares a non-settlement report, 

withholding specific details or reasons, and submits it to the parties and the Mediator 

appointing authority / Principal SPCE and seek further remedy for settlement of disputes 

claims and differences under the Indian Arbitration Act 1996  

A mediated settlement agreement can be challenged on the limited grounds of fraud, 

corruption, impersonation, or if the dispute was not fit for mediation under the Act. Either 

party involved in mediation can challenge the agreement within 90 days from the date of 

receiving it. If the court or tribunal finds that the applicant had a valid reason for not 

applying within the initial 90day period, it may extend the time by an additional 90 days.  

 

2. ARBITRATION: Except OR otherwise expressly provided in the contract all or any 

questions, differences claims and disputes relating to the meaning of specifications, 

designs, drawings and instructions herein before mentioned and as to the drawings, 

details, shop drawings, designs, patterns, quality of workmanship or materials used / to 

be used on the work or as to any other question claim, right, breach, matter or thing 

whatsoever in any way arising out of or relating to this contract / tender documents, 

designs, drawings, specifications, estimates, instructions, order, conditions, meaning 

and operation or effect of the contract or breach thereof or otherwise concerning the 

works or the execution or failure to execute same whether arising during the progress of 

work or after the completion or abandonment thereof shall be referred to the sole 

arbitration of the person appointed by the Principal, SPCE, Andheri (W), Mumbai. It will 

be no objection to any such appointment that the arbitrator so appointed is a 

Government / Semi-Government / Private or from the Empaneled list of Arbitrators Or a 

senior officer, professor, faculty of SPCE who is absolutely not connected / has no 

relation with the project, that he had to deal with the matters to which the contract relates 

and that in the course of his duties as Government / Private Or from the Empaneled list 

of Arbitrators Or senior officer, professor, faculty of SPCE has expressed views on all or 

any of the matters in dispute, or difference. The arbitrator to whom the matter is 

originally referred being transferred or vacating his office or being unable to act for any 

reason, at the time of such transfer or vacation of the office or inability to act the 

Principal SPCE as aforesaid at the time of such transfer, vacation or inability to act, shall 

appoint another person to act as an arbitrator in accordance with the terms of the 

contract. Such person shall be entitled to proceed with the reference from the stage at 
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which it was left by his predecessor.  It is also a term of this contract that no person 

other than the person appointed by such Principal SPCE, Andheri (W), Mumbai, as 

aforesaid should act as an arbitrator. In all cases the arbitrator shall give reason for the 

award. The award of the arbitrator shall be final and binding on both the parties to the 

agreement. The provisions of Indian Arbitration and Reconciliation Act, 1996 or any 

relevant statutory modification or re-enactment thereof and the rules made there under 

and for the time being in force shall apply to the arbitration proceedings under this 

clause. It is a term of the contract that the party invoking arbitration shall specify the 

dispute or disputes to be referred to the arbitration under this clause together with the 

amount or amounts claimed in respect of each such dispute. If the Architect Design 

Consultant does not make any demand for arbitration in respect of any claim(s) in writing 

to Principal SPCE, Andheri (W), Mumbai within 90 days of receiving the intimation for 

furnishing the reasons, details of claims, damages support of documents if any for 

admissibility of claims or after receipt of intimation that the claim or invoice / bill is ready 

for payment and he is requested for acceptance,  then the claim of the Architect Design 

Consultant(s) will be deemed to have been waived and absolutely barred and the SPCE 

shall be discharged and released of all liabilities under this contract in respect of this 

claims. Arbitrator(s) may from time to time with the consent of both the parties enlarge 

the time for making and publication of the Arbitration Award. Subject to the aforesaid 

Arbitration and Conciliation Act 1996 and the rules made there under, any modification 

thereof for the time being in force shall be deemed to apply to the arbitration proceeding 

under this rule. 

 

2.1 The venue of the arbitration proceeding shall be SPCE/SPIT, Bhavan’s campus 

Munshi Nagar Andheri(west) Mumbai or such other places as the arbitrator on board 

may decide 

  In witness whereof the parties hereto have set their hands and seals the   
 

             
 
 

 ……. day of 
……………2025 

           

 

ARCHITECT DESIGN CONSULTANT       SPCE/SPIT 
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ANNEXURE - I 
 

SALIENT FEATURES OF CONSULTANCY WORK 
 
1.  PRELIMINARY DRAWINGS: shall provide 
 

a. The site plan shall be in 1:200 scale and remaining drawings like floors 

and terrace plans, elevations and sections etc. shall be in the scale 1:100. 

b. Minimum Two sections shall be prepared. One section through 

staircase/Lift pits and another as general section. Sections needed to 

indicate all special features in addition to these two sections. 

c. Brief specifications to be followed for preparing preliminary estimates shall 

be finalized in consultation with SPCE  

 
2. ARCHTECTURAL WORKING DRAWINGS: Shall provide 

 a) All floors plan, terrace plans, elevations and wall sections shall be in Scale 1:50. 

 b) Plans and sections of toilets,  pantry, fixtures, like counters, flooring, tiles etc. 

shall be in Scale 1: 25. 

     c)   Full / half scale for details of doors, windows, grills etc. including their fixing 

arrangements, shall be  

 supplied.              

    

     d) Large scale details of special areas like floor tile patterns, features, reflected 

ceiling plans should also be supplied if needed. 

  e) Plans, elevations, sections and other details of fixed furniture Scale 1:25. shall 

           be supplied.   

 f) Details of MEP drawings shall be in 1:25 for HVAC, Plumbing, Electrical circuits 

etc 

 f) Internal elevations (where required) shall be supplied. 
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 g) Landscape plans and details including parking planters, roads, horticulture site 

drainage, sewerage and lighting details and of other underground services 

required on approved scale be supplied. 

 h) Internal and external services drawings like sewerage, water supply and storm 

water drainage scheme as per BMC norms be on approved scale, Typical fixture 

arrangement details shall be on scale 1: 25. 

 
3. STRUCTURAL ANALYSIS AND STRUCTURAL DRAWINGS: Shall provide 

a) As per preliminary drawings, tentative structural arrangement of the structure 

shall be decided in consultation with SPCE, leading to preparation of working 

drawings. Due consideration shall be given in deciding separation joints from 

seismic consideration as per IS:4326 and other relevant codes. 

b) Analysis and design of the structure on the basis of approved working drawings 

shall be done on the latest software package of E-TAB / STAAD III or approved 

equivalent. However, provisions in various latest BIS Codes namely IS 456, IS 

1893 (Draft Code) IS 4326, IS 13920, SP:34 etc. shall be over riding the 

package’s output. 

 

c) Structural drawings showing reinforcement detailing and Bar Bending Schedule 

shall be prepared as per latest SP:34 (S&T) from BIS and in consultation with 

SPCE. All over riding conditions prescribed by IS 13920 /IS 1893 part 1:2002 

using importance factor of 1.5 for all types of buildings or by any other BIS Code, 

directions of the SPCE shall be taken into account while preparing structural 

drawings.  

 
d) Submit the offer in 3 different packets of offer individually for the items as 

mentioned below: 

 
i) Architectural design and drawing. 
ii) Structural Design and drawing. 
iii) Total Liaisoning for the project. 

 
e) SPCE/SPIT reserves the right to accept or reject any or all bid documents. 

 

 

ARCHITECT CONSULTANT      SPCE/SPIT 


